DELIVERIES/PERFORMANCES
COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK


The Contractor shall prosecute all work diligently, begin performance within ten (10) calendar days after receipt of Notice to Proceed, and complete the entire work ready for use no later than 186 days after receipt of Notice to Proceed. (Substitute after award if appropriate.) 


DM shall have the unilateral right to exercise any options stated elsewhere in this subcontract. See General Terms and Conditions.



Upon receipt and approval of the insurance certificate(s), the Subcontract Manager may issue the Notice to Proceed to the subcontractor, officially commencing the subcontract period of performance.  However, the subcontractor shall not commence with any on-site mobilization or physical work, until the Subcontract Manager has approved the Subcontractor's Project Safety and Health Plan, the subcontractor's proposed Safety Personnel, and the Subcontractor’s right to commence with on-site mobilization and physical work.



All work under this subcontract shall be scheduled in a manner that will minimize interruptions to any operations system.  If any interruptions become necessary, the subcontractor shall submit, to the Subcontract Manager’s Technical Representative (SMTR), a request for such outage, in writing, at least 7 days in advance.  The subcontractor should note these outages on his Progress Schedule(s), allowing for SPR site operations to plan accordingly.



Throughout this solicitation and in any resulting contract, unless otherwise stated, the term "days" is to be interpreted as meaning "calendar days."



OTHER CONTRACTS:



DM may undertake or award other subcontracts for additional work at or near the site of the work under this contract.  Neither the subcontractor nor his employees and/or lower-tier contractors shall not commit any act that will interfere with the performance of work by any other subcontractor or by Government employees.
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